

15.391 NMoF Hangar 4

Scope of Works: AV & Electrical Installation & Graphics

1.0 AV and Electrical Works	Price
<p>1.1 Location</p> <p>1.2 The service required pertains to Hangar 4 at the National Museum of Flight.</p> <p>1.3 Requirement</p> <p>1.4 Allow for the:-</p> <ul style="list-style-type: none"> - procurement, - installation, - setting up, - testing - commissioning <p>of Audio Visual equipment and Lighting as discussed with the client and Redman Design and to the drawings attached. The projector has been demonstrated on site and has been approved by the client. This projector will be suspended and fixed at high level in the hangar space the associated screen will be fixed at high level against the gable wall.</p> <p>1.5 Drawings :</p> <ul style="list-style-type: none"> NMoF H4 - Lighting Scheme Plan 9637 National Museum of Flight Hangar 4 -4000lm NMoF H4 001 REV C - Concorde AV Position <p>1.6 Design</p> <p>1.7 The design of structural elements for the suspension of the projector and screen will be by Will Rudd Davidson [REDACTED]</p> <p>1.8 The design of electrical (power and data) elements will be by EDP Consulting Engineers [REDACTED]</p>	
<p>2.0 Graphic Works</p> <p>2.1 Location</p> <p>2.2 The service required pertains to Hangar 4 at the National Museum of Flight.</p> <p>2.3 Requirement</p> <p>2.4 Allow for the: -</p> <ul style="list-style-type: none"> production delivery installation <p>of all printed graphics included in the schedule 15.391 NMF Hangar4 Schedule_v5 attached and positioned on the Graphics Plan_v4. Also include for repositioning one existing graphic panel as shown on the attached photograph.</p> <p>2.5 Drawings: -</p> <ul style="list-style-type: none"> 15.391 NMF Hangar4 Schedule_v5 Graphics Plan_v4 Graphic to be re-positioned <p>2.6 Allow for the supply of Absolute graphic holders as specified on the attached Hangar 4 - Absolute holders and install graphics as schedule</p>	
<p>3.0 Communications</p> <p>3.1 Any queries to be raised with Redman Design in the first instance</p> <p>3.2 Quality management is the responsibility of the contractor and any defects noted must be reported to the designer immediately and rectification arranged with the sub-contractor</p>	
Total excluding VAT	£