

**Methodology**

**Opening up doors and windows:** Follow Engineer's specification for temporary works, propping and supports prior to starting work.

Using hand tools only, carefully remove infill masonry units and surrounding mortar, including stones keyed into reveals.


Allow for Architect and Engineer inspecting each opening before making good.

Patch openings in reveals stone taken from the building in opening up to make good. Bedding to be as per Eala specification clause Z21r.

Flush-point the reveals as per Eala specification clause Z21r ready for harling.

**Proposed Floor Plan**

1:50



Rev A - D3 added, D5 removed from scope.  
03.09.2025

197  
ETZ ST FITTICKS CHURCH

197-P-5-G-(2-)-003A

**Phase 2  
Proposed Floor Plan**

**SITE**

Scale: Date:  
1:50 JULY 2025  
A1

**EALA IMPACTS**

28 MARITIME STREET, LEITH, EDINBURGH, EH6 6SE  
07706482822 email@ealaimpacts.co.uk  
©EALA IMPACTS